

# **Supplemental Bid Bulletin**

**BIDS AND AWARDS COMMITTEE**

Municipality of Irosin

November 26, 2014

## **SUPPLEMENTAL BID BULLETIN**

The rate of bidding documents for the project, Supply & Delivery of Hardware/Materials as Assistance to Various Barangays is P 1,000.00 since the project's ABC is P 810,000.00

**ROSEMARIE F. SAYSON, CPA**

BAC Chairman

---

# Supplemental Bid Bulletin 02-2015


Republic of the Philippines  
Province of Sorsogon  
**BIDS & AWARDS COMMITTEE**  
Irosin, Sorsogon

July 29, 2015

## SUPPLEMENTAL BID BULLETIN 02-2015

The complete schedule of activities for the project, Supply & Delivery of One(1) Unit Asian Utility Vehicle(AUV) for LGGU-Irosin is listed as follows:

Activities	Schedule
1. Period of Availability of Bid Documents	July 29-August 4, 2015, 9:00 AM-5:00PM
2. Opening of Bids	August 5, 2015, 9:00 AM
3. Bid Evaluation	August 5, 2015, after the bidding
4. Post-qualification	August 10-11, 2015, 8:00AM-5:00PM
5. Notice of Award	August 17, 2015, 9:00AM

  
ROSEMARIE F. SAYSON, CPA  
BAC Chairman

# Supplemental APP-Accounting