

Supplemental Bid Bulletin

BIDS AND AWARDS COMMITTEE

Municipality of Irosin

November 26, 2014

SUPPLEMENTAL BID BULLETIN

The rate of bidding documents for the project, Supply & Delivery of Hardware/Materials as Assistance to Various Barangays is P 1,000.00 since the project's ABC is P 810,000.00

ROSEMARIE F. SAYSON, CPA

BAC Chairman

Supplemental Bid Bulletin 02-2015


Republic of the Philippines
Province of Sorsogon
BIDS & AWARDS COMMITTEE
Irosin, Sorsogon

July 29, 2015

SUPPLEMENTAL BID BULLETIN 02-2015

The complete schedule of activities for the project, Supply & Delivery of One(1) Unit Asian Utility Vehicle(AUV) for LGGU-Irosin is listed as follows:

Activities	Schedule
1. Period of Availability of Bid Documents	July 29-August 4, 2015, 9:00 AM-5:00PM
2. Opening of Bids	August 5, 2015, 9:00 AM
3. Bid Evaluation	August 5, 2015, after the bidding
4. Post-qualification	August 10-11, 2015, 8:00AM-5:00PM
5. Notice of Award	August 17, 2015, 9:00AM


ROSEMARIE F. SAYSON, CPA
BAC Chairman

Supplemental APP-Accounting