
SUPPLY AND DELIVERY OF GENERATOR IN RHU FOR VACCINE



Number: BAC-0019-2021

March 15, 2021

REQUEST FOR QUOTATION

The Local Government Unit of Irosin, through its Bids & Awards Committee (BAC), requests suppliers/manufacturers/distributors/contractors to submit price quotations for the hereunder project:

Name of Project

SUPPLY AND DELIVERY OF GENERATOR IN RHU FOR

VACCINE

Brief Description

1unit generator: 10000 watts; gasoline fed; electric start

Approved Budget for the

Contract

Php 80,000.00

Delivery Period

7 calendar days

Contract Duration

one (1) month

Source of Fund

Calamity Fund (MDRRMO)

For particulars, please contact the Bids & Awards Committee through its BAC Chairman, Noel D. Mercado II or call telephone number (056) 557-3043.

Prepared by:

MARIA RACHEL P. GONZALES

Head, BAC Secretariat

NOFL D. MERCADO II

BA¢ Chairman

Approved b

BAG DECRETARIAS



Republic of the Philippines
Local Government Unit of Irosin
Municipal Compound, San Julian, Irosin, Sorsogon
Telefax: (056) 557-3043
www.irosin.gov.ph
info@irosin.gov.ph

Notice of Award

March 25, 2021

A. COSTA ENTERPRISES – Prop. Legazpi City

Sir/Madam:

We are happy to notify you that the contract for Supply and Delivery of Generator in RHU for Vaccines is awarded to you in the Contract Price equivalent to Seventy Nine Thousand Nine Hundred Ninety Nine Pesos (P 79,999.00).

Very truly yours,

ALFREDO J. CIELO, JR.

Municipal Mayor

Conforme:

Date: //3 15 4

The Head of the Procuring Entity, through the Procurement Office/Unit, immediately upon approval of the recommendation for award, shall issue the Notice of Award to the bidder with the LCRB.

			-	EX EX	ERNNEYT U	NIT OF IROSI	N		
		-			-				
	128	-	E CA	TER	PRISES	PO No.:	080	-1	
J. LEGAZO				INCY!	CITY	Date:	03/26/2021		
Autoria						Mode of Pro			
-	_					PR NO./S	תו		
_	Pierce	furnish this	Office the	following	articles subje	ct to the term	s and condit	tions contained he	
Place of Deliv L6V-Losin						Delivery Term:		Folger	
Date o	f Delive			wrl		Payment Te		LF0	
Item							Unit		
No.	Unit	Quantity	40	De	escription		Cost	Amount	
	Long	1	Never	an	10000	wall		279,999.1	
			· Han	line }	201				
			Elec	fric	Stant				
			7						
\vdash								-	
	_								
						- 1		50	
9									
								_	
							-	-	
	_						-	+	
	-								
						- 7			
TOTAL S	Seven T	housand Ei	ght Hundr	ed Pesos	Only				
						time cnecifie	d about a n	enalty of one tent	
					hall be impose		a doore, a p	charty of one cone	
(1/10)	or one	percent for	everyday	or delay si	naii be imposi	ou.			
					Very truly yours,			11	
								M	
							ADO	NIS E FORTES	
							100000000000000000000000000000000000000	icipal Treasurer	
	0							1	
Confe	har I	ITE HL	HISE		Approved I	Bv.		Ω I. Ω	
LS	LOVE	AZPI (TITY		Approved	.,.	/	120	
. /		de la companya della companya della companya de la companya della						7	
12 00	ty Cu							DO J CIELO JR.	
								1 1 1 44	
	Over p	orinted Nan					Mi	inicipal Mayor	

(Date)

ber: SF-G000-56 ised on: May 24, 2004

Republic of the Philippines Local Government Unit of Irosin Municipal Compound, San Julian, Irosin, Sorsogon Telefax: (056) 557-3043 www.irosin.gov.ph bac@irosin.gov.ph

NOTICE TO PROCEED

March 29/2021

A. COSTA ENTERPRISES - Prop.

Legazpi City

Sir/Madam:

The attached Contract Agreement having been approved, notice is hereby given to A. Costa Enterprises that work may commence on the Supply and Delivery of Generator in RHU for Vaccine effective on April 5, 2021.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Local Government Unit of Irosin.

Very truly yours,

HON. ALFREDO J. CIELO, JR.

Local Chief Executive

l acknowledge receipt of this Notice on

Authorized Signature:

The Head of the Procuring Entity or by duly authorized representative shall issue the Notice to Proceed within seven (7) calendar days from the date of

the approval of the contract.